

**CHANGE OF DATES**

Schedule for the dates has been changed as follows:

	Earlier Date	Next Date
1. Response to pre-bid queries	18-4-2013	27-4-2013
2. Submission of bid at KVS(HQ) (last date by post or hand)	02-5-2013	13-5-2013
3. Opening of general bid and Pre bid qualification	02-5-2013	22-5-2013
4. Opening of Technical Bid	06-5-2013	24-5-2013

Signature

AC (EDP) KVS